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Statement of Work

Title: Technical Support to Stimulate and Promote Innovation in Science-based Approaches
for Estimating the Value of Water to the U.S. Economy

Contractor: Industrial Economics, Inc.
Contract: EP-W-10-002

Work Assignment: 2-37

Period of Performance:

Phase 2; November 19, 2011 to November 18, 2012

WA COR: lohn Powers
DOW/WPS (4101M)
Ph.{202) 564-5776
Fax {202} 564-0500
powers.jochn@epa.gov

Alt. WA COR: Joel Corona
OW/WPS {4101M)
Ph. (202) 564-0006
Fax {202) 564-0500
corona.joel@epa.gov

Contract Level COR:
Catherine Turner
QP {1805T)
Ph. (202} 566-0951
Fax {202) 566-3001

BACKGROUND & PURPOSE

There currently is no organized, science-hased narrative an the economic value of water to the U.S.
economy. A gualitative review of the fiterature provides some insights on the importance of water to
certain sectors of the economy, such as tourism, farming and food production, fishing, manufacturing,
infrastructure, housing and energy, but the information tends to be incomplete or lacking in strategic
insight,

As a consequence, EPA and others are unable to systematically and comprehensively analyze the value
of water to the U.S. economy, resulting in potentially inefficient resource protection and management
decisions. This project is intended to stimulate and promote innovation to fill this information gap.
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Furthermore, when combined with EPA research on the value of water in the U.S. from nonmarket
consumption (e.g., nonuse values, recreation, etc.), this project will serve as a catalyst for integrating
market and nonmarket “pricing” information that is critical to support decision-making at multiple scales
{e.g., EPA, state, regional, watershed, local).

The purpose of this project is, therefore, to stimulate and promote awareness and inpovations resulting
in the enhanced capacity of analysts and decision-makers to evaluate the economic value of water and
the contribution it makes to the U.S. economy over time. Key guestians to address include the

following:

e Given projected trends in population growth and composition, trends toward urbanization,
shortages in critical infrastructure investment, global warming, and other strategic drivers of
change, how does the availability of clean water affect patterns of economic and regional
development in the U.8.?

e How does clean water create competitive advantages for the U.S. in the 21% Century global
economy? In what sectors of the U.5. economy are these competitive advantages most
strategically significant to the nation as a whole? What are the implications on regional
economic development?

¢ How robust are these projections to strategic choices made by other nations, and how could
these choices affect relative {comparative) advantages between the U.S. and its trading
partners?

+ What strategic choices must the U.S. consider ta maximize the sustainable economic value
generated hy its water supplies in the 21% Century?

The project will be managed to integrate, coordinate, and share knowledge developed in two areas.
First, the contractor will engage stakeholders and external experts to begin a dialogue on the value of
clean water to the U.S. economy through development of a comprehensive, high-level and forward-
locking narrative that informs current and future decision-makers, and engages the public, policy-
makers, civic leaders, business leaders, water managers, and others in appreciating the contribution
water makes to the nation’s economic well-being. Secand, EPA, with the support of the contractor, will
conduct a technical analysis of the current economic and natural resource statistics, models, and
methods available for valuing the contribution of water to the market economy, and identify
innovations required to enhance its capacity to analyze the impacts of its regulations and policies on the
U.S. economy.

The general workflow of the project is as follows:
Part |: Background Report

+ Purpose: To provide a consistent set of background information that (1) provides a baseline
understanding of the economic and natural resource statistics, methods and models available
describing, and for conducting analysis of, the value of water to the U.S. economy, and {2)
informs selection of strategic topics and experts for further inquiry in Part Il of the project.
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Part |l; Expert Papers

= Purpose: To engage and provide technical assistance to experts on specific strategic topics
identified in Part ! to gain greater insight on current values of water to the U.S. economy,
current analytic capabilities, and innovations required to enhance technical analysis capabilities.

Part Ill: Workshop

» Purpose: To present the findings from Parts | and Il to a group of diverse stakeholders, engage
the experts and stakeholders in a discussion about the findings and implications, and identify
innovations required to enhance technical analysis capabilities.

Part IV: Synthesis Reports

® Purpose: Tosynthesize the findings of Parts [-IV into dotuments for non-technical and technical
audiences. The synthesis for non-technical audiences shall focus on the findings on the vaiue of
water to the U.S. economy, whereas the synthesis for technical audiences shall focus on analytic
issues, including innovations required to enhance EPA’s capacity to integrate market and
nonmarket “pricing” information critical to support decision-making at muitiple scales (e.g., EPA,
state, regional, watershed, local). One or both synthesis reperts may be submitted for formal
peer review,

Note that the duration of this project will extend into a new contract period of performance beginning
November 19, 2011. The initial work assignment {(Phase 1 of the project) will focus on Parts F and |,
whereas the follow-up work assignment {Phase 2} will cantinue this work through completion of Part IV.
A General Schedule of Deliverables is included below showing the anticipated work flow between the
Phase 1 and Phase 2 work assignments. The products developed under Phase 1 are essential to
completicn of the work products developed under Phase 2 in the follow-up work assignment.

Note that EPA may consult with its Science Advisor Board {SAB) on this project. A task is Included in this
work assignment for the contractor to provide technical assistance to the WA COR if required, and a
column is included in the General Schedule of Deliverables describing the potential scope and timing of
consultation,

Contractor personnel shall at all times identify themselves as contractar employees and shall not
present themselves as EPA employees. Furthermaore, they shall not represent the views of the U.S.
Government, EPA, or its employees. in addition, the contractor shall not engage in inherently
governmental activities, including but not limited to actual determination of EPA policy and preparation
of documents an EPA letterhead.

TASKS & DELIVERABLES

The WA COR will review all deliverables in draft form and provide revisions and/or comments to the
contractor. The contractor shall prepare the final deliverables incorporating the WA COR's comments,
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Phase 1: Task 1 — Prepare Workplan and QAPP, and Administer the Work Assignment

The contractor shall prepare a Workplan for Phase 1 and Phase 2 within 15 calendar days of receipt of a
work assignment signed by the Contracting Officer. The workplan shali outline, describe and include the
technical approach, resources, timeline and due dates for deliverabies, a staffing plan, and a detailed
cost estimate by task, The WA COR, Contract Level COR and the CO will review the workplan. However,
only the CO can approve/disapprove the workplan. The contractor shall prepare a revised workplan
incorparating the CO’'s comments, if required.

The centractor shall prepare a written Quality Assurance Project Plan {QAPP) and submit QA Reports
with monthly progress reports and with the Final Report.

The contractor shall also identify how it will administer the work assignment.

Deliverables: .

1A. Workplan due within 15 calendar days of receipt of the work assignment.

1B. Revised workplan due within 7 calendar days of receipt of comments from the Contracting
Officer, if required.

1C. QAPP due within 15 calendar days of receipt of the work assignment.

1D. Revised QAPP due within 7 calendar days of receipt of comments from the WA COR, if
reguired.

1E. Monthiy QA Reports due with monthly progress reports and with the Final Report.

Phase 1: Task 2 — Begin Background Report (Contract SOW Ref. Pg. 5-8, Element 1)

The contractor shall write a background report that pravides a consistent set of background information
that (1) provides a baseline understanding of the economic and natural resource statistics, methods and
muodels available describing, and for conducting analysis of, the value of water to the U.S. economy, and
{2} informs selection of strategic topics and experts for further inquiry in Phase 2 of the project. To do
this, the contractor shall review relevant literature, consult with experts, and analyze economic and
natural resaurce statistics.

The report shall be written in four steps — Outling, Draft 1, Draft 2, and Final. The Outline and Draft 1
deliverables will be due under this work assignment, with specific due dates determined through
technical direction. The Draft 2 and Final deliverables are addressed in Phase 2: Task 5 — Complete
Background Report, described below.

Deliverables:

2A. Background Report — QOutline due date determined by technical direction, but expected in
October 2011, as indicated in the General Schedule of Deliverables.

2B. Background Report — Draft 1 due date determined by technical direction, but expected in
November 2011, as indicated in the General Schedule of Deliverables.

Phase 1: Task 3 — Begin Expert Papers {Contract SOW Ref. Pg. 5-8, Element 1}
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The contractor shall write approximately ten {10} expert-level papers on specific strategic topics
identified in Phase 1: Task 2 to gain greater insight on current values of water to the U.S. economy,
current analytic capabilities, and innovations required to enhance critical technical analysis capabilities.
The process for identifying the topics and experts shall be based on an objective and scientifically-based
assessment of the deliverables and knowledge gained in Phase 1: Task 2. Specific sub-tasks for this task
include (1) developing a Draft Topics List describing key focal areas for expert research and analysis; and
(2) developing Draft Charge Questions to address in expert-level papers {may be general or specific to a
topic), Additional requirements, including deliverable due dates, will be issued through technical
direction.

Deliverables:

2A. Draft Topics List due date determined by technical direction, but expected in October 2011,
as indicated in the General Schedule of Deliverables.

2B, Draft Charge Questions due date determined by technical direction, but expected in
November 2011, as indicated in the General Schedule of Deliverablas.

Phase 1: Task 4 - Suppeort for SAB Consultation {Contract SOW Ref. Pg. 5-8, Element 1)

The contractor shall provide the WA COR with technical support for cansulting with EPA’s Science
Advisory Board on this project. Specific activities may include developing presentation materials and
charge guestions, participating in technical discussions, and taking notes, Travel {day-trip; no overnight}
to Washington, DC may be required for one or two individuals. Specific deliverables and due dates will
be determined through technical direction.

Phase 2: Task 5 — Complete Background Report (Contract SOW Ref. Pg. 5-8, Element 1)

The cantractor shall complete the background report initiated in Phase 1: Task 2. Specific deliverables
under this phase of the work assignment include Draft 2 and Final report, with specific due dates to be
determined through technical direction. The Background Report may be submitted for peer review. As
described in the Generai Schedule of Deliverables {below), it is expected that Draft 2 will be due in
January 2012, and that the Final report will be due in May 2012.

Beliverables:

S5A. Background Report — Draft 2 due date determined by technical direction, but expected in
lanuary 2012, as indicated in the General Schedule of Deliverables

5B, Background Report — Final due date determined by technical direction, but expected in
May 2012, as indicated in the General Schedule of Deliverables.
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Phase 2: Task 6 — Complete Expert Papers (Contract SOW Ref. Pg. 5-8, Element 1)

The contracter shall complete the expert papers initiated in Phase 1: Task 3 by researching, writing, and
editing draft and final expert papers. The expert papers may be submitted for peer review. Specific
deliverable due dates will also be determined through technical direction, but as described in the
General Schedule of Deliverables, it is expected that the Draft Expert Papers will be due in March 2012,
and Final Expert papers will be due in May 2012.

Deliverables:

6A. Draft Expert Papers due date determined by technical direction, but expected in March
2012, as indicated in the General Schedule of Deliverables.

6B. Final Expert Papers due date determined by technical direction, but expected in May 2012,
as indicated in the General Schedule of Deliverables.

Phase 2: Task 7 — Workshop (Contract SOW Ref. Pg. 5-8, Element 1)

The contractor shall organize a workshop for approximatsely 100-250 attendees to engage
experts and a diverse group of stakeholders in a discussion about the findings and implications
of the Background Report and Expert Papers, and to identify innovations required to enhance
technical analysis capabilities. The workshop shall be organized to provide a comprehensive,
high-level and forward-looking narrative that informs current and future decision-makers, and
engages the public, policy-makers, civic leaders, business leaders, water managers, and others
in appreciating the contribution water makes to the nation’s economic well-being.

The contractor shall contribute to the planning of the workshop and agenda, develop
PowerPoint presentations, give presentations, participate in discussions, take notes, and write
draft and final workshop summaries. The contractor may be required to make space
arrangements. Travel {3 days, 2 nights for 1-2 individuals) to Washington, DC or another
location (TBD) for the workshop will be required.

As described in the General Schedule of Deliverables, it is expected that the Workshop will take
place in June-August 2012 with planning activities taking place in January-May 2012. Draft and
final workshop summaries are expected o be due no later than September and October 2012,

respectively. Specific deliverables and due dates will be determined through technical direction.

Phase 2: Task 8 — Synthesis Reports {Contract SOW Ref. Pg. 5-8, Element 1)

The contractor shall synthesize the findings of Tasks 2-7 into two documents for non-technical and
technical audiences. The synthesis for non-technical audiences shall focus on the findings on the value
of water to the U.S. economy, whereas the synthesis for technical audiences shall focus on analytic
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issues, including innovations required to enhance EPA’s capacity to integrate market and nonmarket
“pricing” information critical to support decision-making at multiple scales (e.g., EPA, state, regional,
watershed, local). One or both synthesis reports may be submitted for formal peer review.

The process for writing the synthesis reports shall be based on an objective and scientifically-based
assessment of the deliverables produced under Tasks 2-7. Deliverables will include draft and final
outlines, and draft and final reports for both syntheses. As described in the General Schedule of
Celiverables {below}, it is expected that the Draft Outlines will be due in May-June 2012, Final Qutlines
will be due in August 2012, Draft Reports will be due in September 2012, and Final Reparts will be due in
October 2012. Specific deliverables and due dates will be determined through technical direction.

Deliverables:

8A. Draft Qutlines for Synthesis Reports due date determined by technical direction, but
expected in May-June 2012, as indicated in the General Schedule of Deliverables.

8B. Final Outlines for Synthesis Reports due date determined by technical direction, but
expected in August 2012, as indicated in the General Schedule of Deliverables,

8C. Draft Synthesis Reports due date determined by technical direction, but expected in
September 2012, as indicated in the General Schedule of Deliverables.

8D. Draft Synthesis Reports due date determined by technical direction, but expected in
September 2012, as indicated in the General Schedule of Deliverables.

Phase 2: Task 9 — Support far SAB Consultation {Contract SOW Ref. Pg. 5-8, Element 1}

The contractar shall provide the WA COR with technical support for consulting with EPA’s Science
Advisary Board on this project. Specific activities may include developing presentation materials and
charge guestions, participating in technical discussions, and taking notes. Travel {day-trip; no overnight}
to Washington, DC may be required for one or two individuals, Specific deliverables and due dates will
be determined through technical direction.
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. ‘ : Werk Assignment Number
United States Environmental Protection Agency ) g
EPA Washington, DG 20460 2-37
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Authorized Work Assignment Ceiling

Centract Poriod: Cosy/Fo: LOE:

LIJS12/2058 To 0G/1B/2014

This Actian: T
Toal

Work Flan f Cost Estimate Approvals

Cantracizr WE Datec: 10/2472022 CosyFee: $242,044 .38 LOE: 2,247

Cumlative Apgroved: CostFee 52,9 044, 48 LOE 2, 247
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